

The second party agree to inspect and pass upon the material within five days after receiving notice of delivery at railroad station and also inspect and pass upon the Complete Work promptly upon receiving notice from the Company's foreman, and in consideration of the materials furnished and labor to be performed by said first party, the said second party agrees to pay to said first party the sum of \$ 300.00 Three Hundred Fifty Five Dollars & 00/100.

in the following manner to-wit: upon completion of said work. And in order to make payments promptly when due the said second party agrees to arrange accordingly when bills have been presented in advance of meeting. It being understood that payments issued are not to be made until after delivery or completion with inspection as above specified.

It is Also Agreed, that no payments shall be made by the party of the second part on account of labor performed or materials furnished under this contract, to any person or persons, without an express order in writing from the principals of the party of the first part.

It is Further Agreed, by and between the parties hereto, that should the weather or the condition of the stream be such as to preclude the erection of the said — within the time above specified, or should the same be delayed by the failure of the railroads to transport any portion of the same within such time, or from labor strikes, or from any other cause or causes beyond the control of the said party of the first part, then the time for the fulfillment of this contract shall be extended for a period of not less than that caused to by such delay.

And for the performance of all and every article and agreement above mentioned, the said parties do hereby bind themselves, each to the other by these presents.

In Witness Whereof, the said parties of the first and second parts have hereunto affixed their hands and seals.

But it is agreed and understood that this contract shall not be binding on the part of the party of the first part, unless the same be fully approved by them.

Signed at Lawrence this 21<sup>st</sup> day of June 1913

The Missouri Valley Bridge & Iron Co.

By J J Cox Genl. Mgt

Gus H Brune Chairman  
J C Walton  
J L Hoover

} Second party

Contract

By book

Bridge

Call for

Special

Elect